

Flathead County
Board of Commissioners

(406) 758-5503

Pamela J. Holmquist
Gary D. Krueger
Philip B. Mitchell



RFQ Addendum 1: Whitefish Stage Slope Stabilization Design Build Construction Services

The following information is made a part of this RFQ. The purpose of this addendum is to revise and clarify the RFQ as follows:

Changes to Project Deadlines

- Deadline for Receipt of Written Questions on RFQ has been extended to 5:00 p.m. on Wednesday May 25, 2016
- Deadline for RFQ Question Responses to be Posted on County Website has been extended to 5:00 p.m. on Friday May 27, 2016

Clarification on Schedule of Events and Selection Process

- Deadline for Submission of RFQ Statements remains unchanged. Statements must be submitted to the project SPOC no later than 8:30 a.m. on June 1, 2016
- Statement of Qualifications submitted by firms or partnerships will be evaluated based on the criteria provided in the RFQ. All qualified firms and/or partnerships will be notified and sent a RFP inviting the firm or partnership to submit a project proposal.
- The RFP will contain a schedule of events and due date. There will be a separate period of questions and answers, specifically for the RFP. The RFP will contain its own scoring criteria and will be evaluated separately from the RFQ.

All other information provided in the Whitefish Stage Slope Stabilization Design Build Construction Services RFQ remains unchanged.